

INVITATION FOR BID 2023/03
PROVINCIAL DEPARTMENT OF HEALTH SERVICES (NP)
JAFFNA

1. The Democratic Socialist Republic of Sri Lanka has received a grant from **World Bank** towards the cost of **Primary Health Care System Strengthening Project (PSSP)-2023** and intends to apply part of the proceeds of this grant to payments under the contracts listed below in the table.
2. The **Chairman, Department Procurement Committee**, on behalf of the Provincial Director, Provincial Department of Health Services, NP now invites sealed bids from eligible and qualified bidders for the Construction works described in the table below. All the relevant details are described in the same table.
3. Bidding will be conducted through **National Competitive Bidding Procedure (NCB)**.

“Bidding will be conducted through National Competitive Bidding (NCB). If the Estimated Value of Work to be performed under this procurement (excluding VAT and other taxes) is below Rs. 50 Mn., regional preference and CIDA grade preference shall apply as stipulated in Public Finance Circular No. 04/2016 (iii) and its amendments” and Public Finance Circulars No 03/2020 and 03/2020(i) dated 09.10.2020 and 11.01.2021 respectively will also be adopted.

4. To be eligible for contract award, the successful bidder shall not have been blacklisted and shall have been registered with the Construction Industry Development Authority (CIDA) in the field of building construction for grade mentioned in the table below.
5. Qualification’ requirements are indicated in section 4 of the Bidding document. Additional details are provided in the Bidding Data & Contract Data (Section 5) for SBD 1 Documents.
6. Interested bidders may obtain further information from **address given below in 7** and inspect the bidding documents at the same place on any working days from 09:00 hrs to 15:00 hrs.
7. A complete set of Bidding Documents in English language may be purchased by interested bidders on the submission of a written application to the **Provincial Director, Provincial Department of Health Services, NP, Health Village, Pannai (T.P:021 222 0819, Fax:021 222 0818) from 09:00 hrs to 15:00 hrs. during the period from 2023.03.13 to 2023.04.03 upon payment of non-refundable fees as mentioned in the table.** The method of payment will be by cash.
8. Bids (Original & Duplicate) shall be delivered or sent by registered post to the **Chairman, Department Procurement Committee, Provincial Department of Health Services, NP, Health Village, Pannai, Jaffna on or before 10.30 a.m at 2023.04.04.** Bid number must be written on the left-hand upper corner of the envelope. Late Bids will be rejected. Bids will be opened soon after closing in the presence of the Bidder’s representatives who choose to attend.
9. Pre-Bid Conference will be held at **Conference Hall, Provincial Department of Health Services, NP, Health Village, Pannai** commencing at **2.30 P.M on 2023.03.24**
10. Bids shall be accompanied by a Bid security as per the information given in the Table.

| Category 1 | Document Issuing/Purchasing Period | | | From 2023-03-13 until 2023-04-03 | | | |
|----------------------|---|---|-----------------|----------------------------------|---------------------|-----------------------|-----------------|
| | Pre-Bid Conference | | | At 2.30 P.M on 2023-03-24 | | | |
| | Closing and Opening of Bids | | | At 10.30 A.M on 2023.04.04 | | | |
| Bid ID | Description of Work | Estimated Cost (Rs.) In Million (without VAT) | Contract Period | Grade Required | Non-Refundable Fees | Required Bid Security | |
| | | | | | | Security Amount | Validity Period |
| PSSP/NP/B/VA/01/2023 | Construction of Accident & Emergency Unit (Balance Work of 3 rd floor slab concreting on Left wing) at DGH Vavuniya. | 45.10 | 150 Days | C6 or C5 or C4 (Buildings) | 10,000.00 | 451,000.00 | Till 2023.07.31 |

| | | | | | | | |
|----------------------|--|-------|----------|----------------------------|-----------|------------|-----------------|
| PSSP/NP/B/VA/02/2023 | Construction of Accident & Emergency Unit (Balance Work of 3 rd floor slab concreting on Right wing) at DGH Vavuniya. | 46.35 | 150 Days | C6 or C5 or C4 (Buildings) | 10,000.00 | 465,000.00 | Till 2023.07.31 |
| PSSP/NP/B/MU/02/2023 | Construction of Staff & Nursing Officers Quarters at DH Kokikilai, Mullaitivu | 32.21 | 150 Days | C6 or C5 or C4 (Buildings) | 10,000.00 | 323,000.00 | Till 2023.07.31 |
| PSSP/NP/B/VA/03/2023 | Construction of Accident & Emergency Unit (Completion of finishing work in first floor on right wing) at DGH Vavuniya. | 58.24 | 150 Days | C4 or C3 (Buildings) | 15,000.00 | 582,000.00 | Till 2023.07.31 |
| PSSP/NP/B/VA/04/2023 | Construction of Accident & Emergency Unit (Completion of finishing work in first floor on left wing) at DGH Vavuniya. | 75.87 | 150 Days | C4 or C3 (Buildings) | 15,000.00 | 758,000.00 | Till 2023.07.31 |
| PSSP/NP/B/JA/02/2023 | Electrical Works for store modification as RDHS Office at Pannai | 37.76 | 150 Days | C6 or C5 or C4 (Buildings) | 10,000.00 | 377,000.00 | Till 2023.07.31 |

Chairman
Department Procurement Committee
Provincial Department of Health Services, NP,
Health Village, Pannai
Jaffna.